February 4, 2023

Kris Ackerman and John Ancelmo
5740 Appian Way
Long Beach, CA 90803

Dear Kris and John,

We are delighted to submit our proposal for the 5740 Appian Way renovation project.

Description:

The property is currently a 1 story single family home with a detached two car garage. The project is for a ground floor extension from the back of the existing home to the existing garage, a second story over the new addition, a roof deck over the entire residence, and interior renovations of the existing home. Construction is to be phased to allow for client to remain on property throughout. Shi Architect ("Architect") will be working with the you ("Owners") and Cheryl Holstrom ("Design Team") to prepare conceptual architectural drawings.

Scope of Work and Services:

Phase I: As Built and Conceptual Architectural Plans – Completed 5/9/22.

Phase II: Architectural Construction Documents for Bidding - $15,000, est. 2 to 3 months

1. Review initial proposed architectural plans with the city of Long Beach City (LBC) to determine whether this project will fall under the Coastal Permit application and determine possible impact to project and schedule.

2. Create Architectural Construction Documents including the following:
    a. Site Plan
    b. Floor Plan
    c. Reflected Ceiling Plan
    d. Exterior Elevations
    e. Building Sections
    f. Enlarged Floor Plans
    g. Interior Elevations
    h. Schedules (doors, windows, interior finishes, lighting and plumbing fixtures)
    i. Exterior and Interior Details

j. 3d sketch perspectives

3. Excludes Soils, Civil and Landscaping
    a. A Soils Engineer is required by LBC. Owner to contract with a Soils Engineer to provide required Soils Report and Methane Report.
    b. A Civil Engineer is required by LBC. Initial Civil engineering estimates for current project scope of work to be between $3,000 to $6,000.
    c. Landscaping to be design build by GC.

4. Excludes Structural services. Owner and Structural engineer to design according to architectural plans. Architect is available for coordination either via Zoom or in person.

5. Excludes stamped Mechanical, Electrical, and Plumbing (MEP) plans:
    a. Per my initial inquiry, Long Beach permitting department will accept architectural plans showing outline MEP scopes in lieu of stamped MEP plans. HVAC systems, lighting, power, T-24 requirements and calculations, and plumbing fixtures will be shown and noted on architectural plans.
    b. MEP scopes to be design build by GC. For example, GC will calculate HVAC ducting sizes, electric panel loads for lighting and power, and calculate plumbing line sizes to fixtures throughout the project.

6. Includes one (1) site visit and two (2) plan revisions.

Phase III: Permit Submission - $10,000, est. 6 months – 12 months

1. Prepare additional documentation to Plan Check (PC) including the following:
    a. Architect to include Low Impact Development (LID) related applications.
    b. Architect to assist with Coastal Permit application. LBC has estimated that the Coastal Permit application with its public review takes at least 4 months to reach an initial round of findings. Depending on whether Owner accepts or appeals above findings, Coastal Permit clearance may easily take double the amount of time.

2. Submit plans to LBC per city development requirements. Owner to provide all permit related fees. These fees will be determined by LBC after initial review of all completed plans.

3. Once we receive plan PC comments from city:
    a. Review all plan check corrections that impact design with Design Team.
    b. Make all plan check corrections and revisions required by the plan checkers.

c. Civil and Structural will be responsible for permitting their scopes separately.
d. Coordinate with Owner on resolving all other permit related clearances.
e. Obtain “Ready To Issue” (RTI) status for the architectural portion of plan check.
f. Building department estimates at least 6-8 weeks for an initial turnaround of plan check comments. Multiple rounds of corrections may be required prior to obtaining the RTI.

4. Includes one (1) site visit or building department visit for any coordination item that may be needed for plan check.

Billing and Payment: Phase II and Phase III totals $25,000. Payment to be scheduled per the following milestones:

Phase II Start $10,000 retainer is required to begin work.
Phase II Complete $5,000
Phase III Start $5,000
Phase III Complete $5,000

Additional Services - $100/hr

1. Additional revision to plans beyond those included above
2. Additional site visits (min. 4hr/visit) beyond those included above
3. Detailed perspective renderings with materials and finishes
4. Large scale plan plotting to be reimbursed separately

Not Included in this scope:

1. Additional planning documentation or requirement not explicitly stated in above scopes of work.
2. Structural engineering and stamped plans
3. Mechanical, Electrical, or Plumbing engineering and stamped plans
4. Civil, Landscape or Irrigation design and stamped plans
5. Bidding, Value Engineering, Procurement, or Construction Administration Services

General Conditions:

To facilitate collaboration, we will share all relevant documents via a Box folder. The Documents are instruments of service in respect to this specific project. The Documents are not to be used in conjunction with or for any other project except for that which they were originally intended. The Documents are property of the Architect whether the work for which they are prepared,

executed or not. The owner/ contractor shall not rely in any way on any Document unless it is in printed form, signed and sealed by the Architect.

A nonexclusive license is given to the owner to reproduce documents for constructing, using and maintaining the project, and to authorize the contractor/ subcontractors/ material suppliers to reproduce applicable portions of them for execution of the work.

This agreement may be terminated by either party upon written notice should one party fail substantially to perform in accordance with its terms, through no fault of the party initiating the termination. This agreement may also be terminated in the event the client permanently abandons the project. In the event of termination, the Architect shall be compensated for work done to date. The Architect shall not be liable to the client for any consequential damages that are a result of such termination or suspension of the contract.

This proposal is valid for thirty (30) days. Should you have any questions or concerns please do not hesitate to contact me.

Sincerely,
Jimmy Shi

Client: Date:

_____
Kris Ackerman and John Ancelmo
5740 Appian Way
Long Beach, CA 90803

Architect: Date: 2/4/23

_____
Junming Shi

Shi Architect
3606 Cimarron Street
Los Angeles, CA 90018
shijunming4@gmail.com
(424) 385-1062