September 18, 2023
Angeles Madison Residential, LLC c/o Adam O'Neil
14335 Denker Avenue
Gardena, CA 90247

Adam,

I'm pleased to submit this proposal for providing permit plans for 22504 Halldale Ave.

Description:

The proposed project is for three duplexes (3 stories tall) with an attached ADU has already been submitted to plan check in 2021. As part of SHI Architect ('Architect'), I will be providing design and architectural services to your team ('Owner' or 'Ownership), consisting of Angeles Madison Residential ('AMR') and EcoBuild.LA ('Manufacturer' or 'Manufacturing Division'). The scope of work is as follows.

Scope of Work:

The intent is to revise plans per team requirements and expedite return under the existing plan check resubmission. Then, while the plans are being checked by the city, the Architect will be working to provide further construction documentation. The intent is for this project to be similar of 1221 Browning in terms of massing, exterior design, exterior and interior finishes, interior layout, and structural assembly.

Phase I: Revised Plan Check – $7,500, est. 3-5 weeks

A) Provide revise Halldale Schematic Plans
B) Once approved, draft new permit plans for resubmission under the existing plan check to LADBS.
    - These revised plans will be submitted under this architect's stamp.
    - Architect to include all sheets required for plan check submission.
    - Architect to coordinate with Owner's consultants, including Civil, Landscape, and Structural

Phase II: Permitting - $5,500, est. 3-6 months

A) AMR to submit stamped architectural plans to city for permitting, AMR to provide for all permitting fees
B) Work with owner to provide plan check corrections and plan check clearances, including LADBS Fire Life Safety, Green, Disabled Access, LAFD Fire Life Safety, Hydrants and Access.
C) This phase will be performed at the same time as Phase III below.
D) Work with owner to obtain Ready To Issue (RTI) status
E) Note that timeline of permitting is dependent on the city response times, and may exceed estimated time.

Phase III: Construction Documentation - $13,500, est. 6-10 weeks

A) Provide architectural construction documents (in Revit) for RTI purposes, including:
    a. General Sheets, including LADBS required notes and details, areas, and green items.
    b. Demo plans, in collaboration with Civil consultant
    c. Site plan, floor plans, roof plans
    d. Reflected ceiling plans, including lighting, mechanical register locations
    e. Exterior elevations
    f. Building Sections
    g. Wall sections
    h. Stair plans, sections, and details
    i. Enlarged elevations of kitchens and restrooms
    j. Exterior details, including parking, guardrails, roofing, façade, exterior thresholds…
    k. Interior details, including cabinetry, interior thresholds
    l. Room Schedule and Material Legend
    m. Door and Window Schedule
    n. Wall Types
B) Note that some of the above items can be provided after plan check submission. In order not to reinvent the wheel, I will be using materials, specifications, similar details that match the previous projects, and only update as requested by Manufacturing Division
C) Coordinate project with the Owner's consultants to produce permit submission plans

D) Collaborate with manufacturing division for purchasing, specifications, etc…

Phase IV: Construction Administration – $10,500, est. 8 months construction

A) Review manufacturing division's RFIs and Shop drawings.
    a. Expected shops include: doors and door hardware, windows, waterproofing, exterior façade
    b. If not working in house at time of construction, then typical 48hr RFI response and 10 day response for submittal and shop drawing reviews
B) 5 site visits, including field reports

Billing and Payment:

The scope of work above totals $37,000. **A retainer of $7,500 is required to start.** A bi-monthly bill will be sent reflecting the progress of the work to date. Written approval from Ownership is required prior to the start of each new phase.

General Conditions:

To facilitate collaboration, we will share all relevant documents via a Box folder. The Documents are instruments of service in respect to this specific project. The owner/ contractor shall not rely in any way on any Document unless it is in printed form, signed and sealed by the Architect.

This proposal is valid for thirty (30) days. Should you have any questions or concerns please do not hesitate to contact me.

Sincerely,
Jimmy Shi

Client: Date:

_____
Angeles Madison Residential, LLC c/o Adam O'Neill
14335 Denker Avenue
Gardena, CA 90247

Architect: Date:

_____
Junming Shi

SHI Architect
3606 Cimarron Street
Los Angeles, CA 90018
shijunming4@gmail.com
(424) 385-1062