November 22, 2025

Maria Peralta

518 Wapello St

Altadena, CA

Hi Maria Peralta,

I'm pleased to submit my proposal for a new main home and ADU.

Description:

The purpose of this project is to expedite the client's return to the home. This proposal outlines the scope of work and fees for SHI Architect ('Architect') to provide Maria Peralta ('Client') with design and permitting of a main home and a detached ADU at 518 Wapello St in Altadena. The project will be split into two phases, starting with Phase 1 being the detached ADU and Phase 2 being the main house. This will allow the ADU to be built first and allow the client to move onto the property in the shortest amount of time.

Scope of Work:

Phase 1 – ADU

- Provide site analysis and massing to understand main home and ADU massing on lot.
- Provide detached ADU conceptual design for 2 bedroom, 2 bath, 800 sf.
    - Plans, Elevations, Sections.
- One round of revisions included.
- Once design is approved, create construction documents for permit.
    - Coordinate with Civil, Structural, Landscaping, and other consultants.
    - Submit construction documents to plan check.
    - Civil, Structural, Electrical drawings from consultants.
- Address plan check review comments and obtain Ready to Issue (RTI) documents for GC to begin construction.

Phase 2 – Main Home

- Working together with client to design main home, determine bedroom/ bathroom mix, overall square footage, and client's budget and schedule. Currently, this proposal assumes a single story 3 bedroom 3 bath home around 1,500 sf.
- Provide conceptual design drawings.
    - Site plan, Plans, Elevations, Sections, Interior Elevations, Landscaping concepts.
    - Sketch 3d images.
- Work with client and GC to provide cost estimate and value engineering as required.
- Two rounds of revisions are included in this scope of work.
- Once conceptual design is approved, create construction documents for permitting
    - Coordinate with consultants to produce permit drawings.
    - Submit construction documents to plan check.
- Address plan check review comments and obtain Ready to Issue (RTI) documents for construction.

Not Included in this Scope

- Owner is responsible for Geotechnical Report and Site Survey.
- Owner is responsible for Civil, Landscaping, T-24, Structural, MEP Consultants.
- Owner is responsible for all permitting fees.
- Color Renderings, Interior Design and Mood Boards.
- Additional fees required for second story home (estimate +$8,000 - $10,000 depending on size).
- Additional fees required for design changes after approval of concept design drawings.
- Construction Administration.
- Additional design revision fees will be billed at $150/hr.

Clarifications

- For each phase, Architect will create a builder's set of documents needed for obtaining county approvals. This set will include the site plan, floor plans, elevations, sections, and architectural details as required for permitting. It also includes schematic plumbing and lighting layouts for the GC to reference. The MEP permits will be GC's responsibility.
- Architect will coordinate design requirements with consultants, but consultant contracts and fees to be managed by client or client's rep.

Fee and Schedule:

Phase 1: $7,500 for architectural

- Concept Design – 1-3 weeks
- Construction Drawings – 4-6 weeks
- Plan Check Review – estimated 6 weeks

Phase 2: $22,500 for Architectural

- Concept Design – 2-6 weeks
- Construction Drawings – 12-16 weeks, 20-24 weeks only required if there are significant revisions.
- Plan Check Review – estimated 3 months, but on complex projects can be 9+ months.

Billing and Payment:

Fees will be collected at the following project milestones:

Phase 1:

1. $2,500 deposit to begin work
2. $2,500 upon submission of stamped drawings to LA County
3. $2,500 upon obtaining Ready To Issue plans for GC to begin construction.

Phase 2:

1. $5,000 deposit to begin work
2. $5,000 upon submission of conceptual drawings
3. $7,500 upon submission of stamped drawings to LA County
4. $5,000 upon obtaining RTI.

Payment terms: All payments are due within 30 calendar days (Net 30). A late fee of 1.5% per month may be applied to overdue balances.

General Conditions:

To facilitate collaboration, all relevant documents will be shared via a Box folder. These documents are instruments of service specific to this project and are not to be used for any other purpose. Either party may terminate this agreement with written notice for substantial non-performance or project abandonment, with compensation to SHI Architect for work completed to date. SHI Architect shall not be liable for consequential damage resulting from termination or suspension. This proposal is valid for thirty (30) days.

Sincerely,

Junming Shi

Client: Date: Architect: Date:

_____ _____

Maria Peralta
518 Wapello
Altadena, CA 91001

Junming (Jimmy) Shi
SHI Architect
2901 Winlock Road
Torrance, CA 90505
Shijunming4@gmail.com
(424) 385-1062