July 19, 2026

Fit For Life 1, Inc.
13159 Paramount Blvd.
South Gate, CA 90280

Dear Jessie Salinas,

I am pleased to submit this proposal for creating Change of Use construction documents.

Description:

The property is a 3,989 SF office building that will be undergoing a Change of Use conversion. The most recent renovation was completed in 2012. Currently, this office is a Business (B) occupancy and will be converted to a new Adult Day Care (I-4) occupancy to provide fitness programs for ambulatory adults. Fit for Life 1, Inc. ("Client") has engaged Shi Architect ("Architect") to create a set of Change of Use permit plans and submit them to South Gate Building and Safety and LA County Fire Prevention for plan check approval. Architect will assist Client in obtaining Ready-To-Issue (RTI) permit status.

Scope of Work and Services:

Part I – Design Development

- Create Architectural As-Builts of existing conditions.
- Provide Code Analysis for Change of Use.
- Identify site and building scopes of work required for the Change of Use, including Path of Travel (POT) Upgrades.
    - Civil, Electrical, and Fire Alarm consultants are required.
    - Fire Protection will be submitted as a deferred submittal.
    - Additional required disciplines will be determined after completion of design development drawings.
- Review existing deficiencies with Client, if any.
- Provide architectural backgrounds for consultant coordination.

Part II – Construction Drawings

- Create construction drawings for Building and Safety and LA County Fire Prevention plan review, including the listed items below:
    - General Sheets
    - Diagrams (including Area Calculations, Occupant Load and Egress Plans, Wall Ratings, Plumbing Calculations)
    - Existing and Proposed Site plan

    - Existing and Proposed Floor Plan and RCP
    - Existing Roof Plan
    - Existing and Proposed Exterior Elevations
    - Existing Sections
    - Enlarged Plans and Interior Elevations addressing Path of Travel upgrades.
    - Architectural details
    - Window and Door Schedule
- Coordinate with Owner's consultants to align scopes of work.

Part III – Plan Check Submittal

- Review proposed changes and construction scopes of work within submittal package with Client, if required.
- Submit to South Gate Online Permit Counter for Building and Safety.
- Submit to LA County Fire Prevention via EpicLA.
- Address up to two (2) rounds plan check corrections for each agency to obtain approvals. Additional plan corrections to be addressed as additional services.
- Work with Client to obtain approvals for other permitting clearances to obtain the RTI.

Clarifications and Exclusions:

1. Scopes of Work not included above may be included as additional services with Client's written agreement.
2. Additional Services may be provided at an hourly rate of $175/hr.
3. Up to two (2) site meetings are included for consultant and client coordination.
4. Up to four (4) virtual meetings are included for client and consultant coordination.
5. This scope of work included in the proposal limited to architectural services.
6. Professional services by other disciplines, such as Civil, Landscaping, Structural, Mechanical, Plumbing, Electrical, Fire Alarm, and Fire Protection Engineering, are excluded from this scope of work.
7. T-24 energy calculations are excluded from this scope of work.
8. Owner is responsible for engaging consultants separately as required for this Change of Use application. Owner to coordinate with consultants to create as-builts relevant to their won discipline (Fire Alarm Engineer to create as-builts of existing Fire Alarms).
9. This permit will require site and building modifications such as fire and life safety upgrades and accessibility upgrades per 2025 California Building Code (CBC) and 2025 California Fire Code (CFC).
10. Only after the completion of construction will a new Certificate of Occupancy be issued to reflect the new I-4 Occupancy Group.
11. Construction Administration services are excluded from this scope of work. These services may be provided as additional services upon written agreement.
12. Physical plotting to be reimbursed separately.

13. Client will be responsible for all related plan check and permit fees as required by LA County and Authority Having Jurisdiction (AHJ).
    Client is recommended to engage an expediter to facilitate AHJ plan review.

Billing and Payment:
The fee for this project is $22,000. Invoices will be billed upon reaching the following milestones:

Deposit	$5,000
Completion of Design Development	$6,000
Submitting Construction Drawings	$6,000
Obtaining RTI Drawings	$5,000

General Conditions:

To facilitate collaboration, we will share all relevant documents via a Box folder. The Documents are instruments of service for this specific project. The Documents shall not be used in conjunction with or for any other project except the project for which they were originally intended. The Documents are the property of the Architect whether or not the work for which they are prepared is executed. The Client or its contractor shall not rely in any way on any Document unless it is signed and sealed by the Architect.

A nonexclusive license is given to the Owner to reproduce the Documents for constructing, using, and maintaining the project, and to authorize the contractor, subcontractors, and material suppliers to reproduce applicable portions of the Documents for execution of the work.

This agreement may be terminated by either party upon written notice should one party fail substantially to perform in accordance with its terms, through no fault of the party initiating the termination. This agreement may also be terminated in the event the Client permanently abandons the project. In the event of termination, the Architect shall be compensated for work done to date. The Architect shall not be liable to the Client for any consequential damages that are a result of such termination or suspension of the contract.

This proposal is valid for thirty (30) days. Should you have any questions or concerns, please do not hesitate to contact me.

Sincerely,
Junming Shi

Client: Date:

_____

Architect: Date:

_____

Junming Shi
Shi Architect
2901 Winlock Road
Torrance, CA 90505
shijunming4@gmail.com
(424) 385-1062