June 25, 2026

Fit For Life 1, Inc.
13159 Paramount Blvd.
South Gate, CA 90280

Dear Jessie Salinas,

I am pleased to submit this proposal for architectural plans for LA County Fire Prevention plan review.

Description:

The property is a 9,335 SF office building that has been undergoing Change of Use, converting from a previous Business (B) occupancy into an Adult Day Care (I-4) occupancy. There has been out-of-sequence work done, resulting in the business having received a Certificate of Occupancy without obtaining the Fire Department approval or Fire Department Inspection. Fit for Life 1, Inc. ("Client") has engaged Shi Architect ("Architect") to first perform a code analysis of the Change of Use and then prepare and submit plans for LA County Fire plan check approval. The ultimate purpose of this project is to obtain the remaining approved drawings required for the LA County Fire Department Inspection that would finalize the Change of Use and Certificate of Occupancy.

Scope of Work and Services:

Part I - Site Investigation: $2,500
- Create As-Builts of existing conditions.
- Review existing deficiencies with Client, if any.
- Provide Code Analysis for Change of Use.

Part II - Plan Check Submittal: $4,500
- Create limited plan package for LA County Fire Department plan review, including the listed items below.
    - Site plan
    - Existing and Proposed Floor Plan (including Occupancy and Egress, and Fire Life and Safety plans)
    - Existing Roof Plan
    - Existing Window and Door Schedule
- Review proposed changes and construction scopes of work within submittal package with Client, if required.
- Submit to LA County Fire via EpicLA

- Resolve plan check corrections and obtain LA County Fire Department approved plans.

Clarifications and Exclusions:

1. A typical Change of Use permit requires detailed architectural tenant improvement plans for both Planning and Building and Safety plan review. However, given that in this case the Certificate of Occupancy has already been issued reflecting the I-4 occupancy, such detailed tenant improvement plans are excluded from the project scope of work.
2. Rhis scope of work is limited to architectural services. Civil, Landscaping, Structural, Mechanical, Plumbing, Electrical, Fire Alarm, and Fire Protection engineering and drawings are excluded from project scope of work.
3. Additional Services may be provided at an hourly rate of $175/hr.
4. Physical plotting to be reimbursed separately.
5. Client will be responsible for all related plan check and permit fees as required by LA County and Authority Having Jurisdiction.

Billing and Payment:
The project fee for both Part I and II is $7,000. Payment to be scheduled per the following milestones:

Site Investigation	$2,500
Plan Submittal	$2,500
Fire Department Approved Drawings	$2,000

General Conditions:

To facilitate collaboration, we will share all relevant documents via a Box folder. The Documents are instruments of service for this specific project. The Documents shall not be used in conjunction with or for any other project except the project for which they were originally intended. The Documents are the property of the Architect whether or not the work for which they are prepared is executed. The Client or its contractor shall not rely in any way on any Document unless it is signed and sealed by the Architect.

A nonexclusive license is given to the Owner to reproduce the Documents for constructing, using, and maintaining the project, and to authorize the contractor, subcontractors, and material suppliers to reproduce applicable portions of the Documents for execution of the work.

This agreement may be terminated by either party upon written notice should one party fail substantially to perform in accordance with its terms, through no fault of the party initiating the termination. This agreement may also be terminated in the event the Client permanently abandons the project. In the event of termination, the Architect shall be compensated for work

done to date. The Architect shall not be liable to the Client for any consequential damages that are a result of such termination or suspension of the contract.


This proposal is valid for thirty (30) days. Should you have any questions or concerns, please do not hesitate to contact me.

Sincerely,
Junming Shi

Client: Date:

_____

Architect: Date:



6/25/26

_____

Junming Shi
Shi Architect
2901 Winlock Road
Torrance, CA 90505
shijunming4@gmail.com
(424) 385-1062